Grant Community High School District 124
Bid Procedures
Bid Opening:

All bids must be received prior to public bid time advertised. Bids received after this time will not be
accepted. Erasures or written memorandum on the bid form are not allowed. Telegraphic bids are not
acceptable, but modifications by telegraphic form of bids already submitted will be considered if
received prior to the scheduled closing time for bids.

Qualification:

Any bidders may be required to submit supporting data to substantiate that such bidder is properly
qualified to carry out the obligations of the Contract and to complete the work contemplated herein.

Bid Withdrawal:

Any bidder may withdraw their bid prior to the scheduled closing time for receiving bids. All bidders
shall hold their bids open for a period of sixty calendar days from the date of the bid opening. The
owners and bidders may agree to extend the period of irrevocability beyond the sixty day period. The
owners and bidders may agree to allow bidder to withdraw their bid beyond bid opening date for
bidding errors or misinterpretation of documents.

Bid Security:

Bids must be accompanied by a bid bond in the amount of ten percent of the base bid as a guarantee
that, if award is made, the bidder will sign the agreement and furnish the required bonds within five
days or forfeit the bid security as liquidated damage, but not as a penalty.

Employment and Labor:
In the employment and use of labor, the contractor and his subcontractors shall conform to the Illinois
Statutory requirements regarding prevailing labor and wages.

Award:
Owner reserves the right to reject any or all bids or parts thereof at its sole discretion.
Owner reserves the right to waive any or all irregularities or informalities.

In determining the lowest responsible bona fide bidder and in awarding a contract, the owner may take
into consideration skills, facilities, capacity, experience, ability, responsibility, previous work, financial
standing of bidder, amount of work being carried on by bidder, quality and efficiency of construction
equipment proposed to be furnished, period of time within which proposed equipment is furnished and
delivered, and necessity of prompt and efficient completion of work.






